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The Subcontractor shall accomplish the design services required under this Subcontract so as to permit the
award of a Subcontract for the construction of the facilities designed at a price that does not exceed the
estimated construction Subcontract price as set forth in this Subcontract. When bids or proposals for the
construction Subcontract are received that exceed the estimated price, the Subcontractor shall perform such
redesign and other services as are necessary to permit Subcontract award within the funding limitation. These
additional services shall be performed at no increase in the price of this Subcontract. However, the
Subcontractor shall not be required to perform such additional services at no cost to the Institute if the
unfavorable bids or proposals are the result of conditions beyond its reasonable control.

The Subcontractor will promptly advise JPL if it finds that the project being designed will exceed or is likely to
exceed the funding limitations and it is unable to design a usable facility within these limitations. Upon receipt of
such information, JPL will review the Subcontractor's revised estimate of construction cost. JPL may, if it
determines that the estimated construction Subcontract price set forth in this Subcontract is so low that award of
a construction Subcontract not in excess of such estimate is improbable, authorize a change in scope or
materials as required to reduce the estimated construction cost to an amount within the estimated construction
Subcontract price, or JPL may adjust such estimated construction Subcontract price.
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